SOLICITATION, OFFER, | 1. SOLICITATION NO. 2. TYPEOF SOLICTATION | 3. DATE ISSUED PAGE OF PAGES
AND AWARD [ ] seaLepBD  (FB) 30-Sep-2008

(Construction, Alteration, or Repair) W911XK-08-R-0011-0001 NEGOTIATED (RFP) 1OF 40
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHA SE REQUEST NO. 6. PROJECT NO.
W911XK-08-C-0033 WE6MES81965243
7. ISSUED BY CODE |W911XK 8. ADDRESS OFFER TO  (If Other Than Item 7) CODE
CONTRACTING DIVISION
DETROIT DISTRICT, USAED
477 MICHIGAN AVE. See ltem 7
DETROIT MI 48226
TEL: (313) 226-5148 FAX: (313) 226-2209 TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: THOMAS O MCKAY 313 226-6433

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

FY 08 Design/Build for Sanitary Sew er and Water Line Replacement at Cliff and Ridge Streets, Negaunee, M.
This project is a complete 8(a) program set-aside.
NAICS Code: 237110. Small Business Size Standard: $31,000,000.00.

Estimated cost range is $250,000 to $500,000.

11. The Contractor shall begin performance within__ 10 calendar days and complete it within 254 calendar days after receiving

|:| aw ard, notice to proceed. This performance period is mandatory, |:| negotiable. (See )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAY MENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in ltem 12B.)

|:|YES |:|NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and copies to performthe w ork required are due at the place specified in tem8 by _ 02:00 PM (hour)
localtime 04 Sep 2008 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee |:| is, is notrequired.
C. All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(€)




SOLICITATION, OFFER, AND AWARD (Continued)

(Construction, Alteration, or Repair)
OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONENO.  (Include area code)

INDUSTRIAL MAINTENANCE SERVICES INC (906) 789-9021

1920 20TH AVENUE NORTH —

ESCANABA M| 49894 16. REMITTANCE ADDRESS  (Include only if different than Item 14)
See Item 14

CODE FACILITY CODE

1QPH2
17. The offeror agrees to performthe w ork required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give nunber and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER (Type or print)

AWARD (To be completed by Government)

21. [TEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$447,767.00 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) 10 U.S.C. 2304(c) (5) |:| 41 U.S.C. 253(c) 0
26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY: CODE | 964145

USACE FINANCE & ACCOUNTING CENTER
5722 INTEGRITY AVENUE
See Item 7 MILLINGTON TN 38054

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this document.)

document and return __ 1 copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and

on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary .

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract. REF:

31A. NAME OF CONTRACTING OFFICER (Type or print)

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
MARILYN R HILL / Added by SumI

TO SIGN  (Type or print)

30B. SIGNATURE 30C. DATE TEL: (313) 226-5148 EMAIL: marilyn.r_hill@lre.usace.army.mil
31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY e L T EDA P > 30-Sep-2008

NSN 7540-01-155-3212 STANDARD FORM 1442 BACK (REV. 4-85)
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Section 00010 - Solicitation Contract Form

CHANGES TO THE SPECIFICATIONS

Section 01 02 10, Project Description and Design Requirement

ADD TO: Paragraph 1.1.1, Scope of Work, Subparagraph entitled: CIiff Street: (Option 1)
Asphalt pavement restoration, including base course, on Cliff Street shall be as replaced only as
needed in the vicinity of the sewer line to be replaced. Remainder of asphalt pavement on Cliff
Street shall be scarified and then covered with new asphalt.

ADD TO: Paragraph 1.1.1, Scope of Work, Subparagraph entitled: Ridge Street:

Asphalt pavement on Ridge Street shall be removed and replaced from curb to curb. Base
course shall be replaced.

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 1 Lump Sum $25,775.00 $25,775.00
Mobilization and Demobilization
FFP

At Ridge Street location.

FOB: Destination

MILSTRIP: W56MES81965243

PURCHASE REQUEST NUMBER: W56MES81965243

NET AMT $25,775.00



ITEM NO
0002

ITEM NO
0003

ITEM NO

0004
OPTION

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum $115,438.00

Design of Sanitary Sewer & Water Line

FFP

Cliff and Ridge Streets.

FOB: Destination

MILSTRIP: W56MES81965243

PURCHASE REQUEST NUMBER: W56MES81965243

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum $306,554.00
Construction of Ridge St.
FFP
Sanitary sewer line, water main, manholes, pavement.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum $11,713.00

Mobilization and Demobilization
FFP

At CIiff Street location.

FOB: Destination

NET AMT

W911XK-08-C-0033
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AMOUNT
$115,438.00

$115,438.00

AMOUNT
$306,554.00

$306,554.00

AMOUNT
$11,713.00

$11,713.00
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0005 1 Lump Sum $140,202.00 $140,202.00
OPTION Construction of CIiff St.

FFP

Sanitary sewer line, manholes, pavement.

FOB: Destination

NET AMT $140,202.00

NOTE

The MI195 Wage Determination has been updated since the close of the proposal due date. The updated wage
determination dated 08/22/08 is incorporated in this contract. If the prices proposed are affected by the
updated wage determination, the contractor has 30 days to request an equitable adjustment but must show
the labor discipline that was impacted by the updated wage determination in the request.
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government SEP 2006
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal JAN 1997
or Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity ~ JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal SEP 2007
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.204-7 Central Contractor Registration APR 2008
52.209-6 Protecting the Government's Interest When Subcontracting  SEP 2006
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.211-13 Time Extensions SEP 2000
52.215-2 Audit and Records--Negotiation JUN 1999
52.215-15 Pension Adjustments and Asset Reversions OCT 2004
52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits JUL 2005
(PRB) Other than Pensions
52.215-19 Notification of Ownership Changes OCT 1997
52.215-21 Requirements for Cost or Pricing Data or Information Other OCT 1997
Than Cost or Pricing Data--Modifications
52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-14 Limitations On Subcontracting DEC 1996
52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52.222-3 Convict Labor JUN 2003
52.222-6 Davis Bacon Act JUL 2005
52.222-7 Withholding of Funds FEB 1988
52.222-8 Payrolls and Basic Records FEB 1988
52.222-9 Apprentices and Trainees JUL 2005
52.222-10 Compliance with Copeland Act Requirements FEB 1988
52.222-11 Subcontracts (Labor Standards) JUL 2005
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
52.222-14 Disputes Concerning Labor Standards FEB 1988
52.222-15 Certification of Eligibility FEB 1988
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity MAR 2007
52.222-27 Affirmative Action Compliance Requirements for FEB 1999
Construction
52.222-32 Davis-Bacon Act--Price Adjustment (Actual Method) DEC 2001
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans SEP 2006
of the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, VeteransSEP 2006

Of The Vietnam Era, and Other Eligible Veterans
52.222-50 Combating Trafficking in Persons AUG 2007
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52.223-2 Affirmative Procurement of Biobased Products Under ServiceDEC 2007
and Construction Contracts
52.223-15 Energy Efficicency in Energy-Consuming Products DEC 2007
52.225-13 Restrictions on Certain Foreign Purchases JUN 2008
52.226-1 Utilization Of Indian Organizations And Indian-Owned JUN 2000
Economic Enterprises
52.227-1 Authorization and Consent DEC 2007
52.229-3 Federal, State And Local Taxes APR 2003
52.232-5 Payments under Fixed-Price Construction Contracts SEP 2002
52.232-23 Assignment Of Claims JAN 1986
52.232-27 Prompt Payment for Construction Contracts SEP 2005
52.232-33 Payment by Electronic Funds Transfer--Central Contractor OCT 2003
Registration
52.233-1 Disputes JUL 2002
52.233-3 Protest After Award AUG 1996
52.233-4 Applicable Law for Breach of Contract Claim OCT 2004
52.236-2 Differing Site Conditions APR 1984
52.236-3 Site Investigation and Conditions Affecting the Work APR 1984
52.236-5 Material and Workmanship APR 1984
52.236-6 Superintendence by the Contractor APR 1984
52.236-7 Permits and Responsibilities NOV 1991
52.236-8 Other Contracts APR 1984
52.236-9 Protection of Existing Vegetation, Structures, Equipment, APR 1984
Utilities, and Improvements
52.236-10 Operations and Storage Areas APR 1984
52.236-11 Use and Possession Prior to Completion APR 1984
52.236-12 Cleaning Up APR 1984
52.236-13 Accident Prevention NOV 1991
52.236-13 Alt | Accident Prevention (Nov 1991) - Alternate | NOV 1991
52.236-14 Availability and Use of Utility Services APR 1984
52.236-15 Schedules for Construction Contracts APR 1984
52.236-17 Layout of Work APR 1984
52.236-19 Organization and Direction of the Work APR 1984
52.236-21 Specifications and Drawings for Construction FEB 1997
52.236-23 Responsibility of the Architect-Engineer Contractor APR 1984
52.236-24 Work Oversight in Architect-Engineer Contracts APR 1984
52.236-26 Preconstruction Conference FEB 1995
52.242-13 Bankruptcy JUL 1995
52.242-14 Suspension of Work APR 1984
52.243-4 Changes JUN 2007
52.244-5 Competition In Subcontracting DEC 1996
52.246-12 Inspection of Construction AUG 1996
52.247-34 F.O.B. Destination NOV 1991
52.248-3 Value Engineering-Construction SEP 2006
52.249-2 Termination For Convenience Of The Government (Fixed- MAY 2004
Price)
52.249-10 Default (Fixed-Price Construction) APR 1984
52.253-1 Computer Generated Forms JAN 1991
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense-DEC 2004
Contract-Related Felonies
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A SEP 2007
252.209-7004 Subcontracting With Firms That Are Owned or Controlled ByDEC 2006

The Government of a Terrorist Country



252.215-7002
252.223-7004
252.225-7012
252.227-7022
252.232-7003

252.232-7010
252.243-7001
252.243-7002
252.244-7000

252.247-7023
252.247-7024

Cost Estimating System Requirements

Drug Free Work Force

Preference For Certain Domestic Commodities
Government Rights (Unlimited)

Electronic Submission of Payment Requests and Receiving
Reports

Levies on Contract Payments

Pricing Of Contract Modifications

Requests for Equitable Adjustment

Subcontracts for Commercial Items and Commercial
Components (DoD Contracts)

Transportation of Supplies by Sea

Notification Of Transportation Of Supplies By Sea

CLAUSES INCORPORATED BY FULL TEXT

52.217-7

DEC 2006
SEP 1988

MAR 2008
MAR 1979
MAR 2008

DEC 2006
DEC 1991
MAR 1998
JAN 2007

MAY 2002
MAR 2000

W911XK-08-C-0033
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OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in
the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written
notice to the Contractor within 15 calendar days. Delivery of added items shall continue at the same rate that like
items are called for under the contract, unless the parties otherwise agree.

(End of clause)
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Section 00800 - Special Contract Requirements

ACCOUNTING AND APPROPRIATION DATA

AA: 96X88620000 082427 323030HB74169678 NA 96203
AMOUNT: $117,586.11

AB: 96X31220000 082427 32301KGC85169678 NA 96203
AMOUNT: $330,180.89

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work
ready for use not later than 254 calendar days after receipt of the notice to proceed for the base, and 60 additional
calendar days from the notice of each exercised option. Commencement of construction is not required until 1 May
2009. The time stated for completion shall include final cleanup of the premises.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $779 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the
Termination clause.

(End of clause)

52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's information. The Government shall not
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result of site
investigations by topographic and hydrographic surveys.

(b) Weather conditions: The Contractor shall investigate and satisfy itself as to all hazards likely to arise from
weather conditions during the performance of its work.
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(c) Transportation facilities: The Contractor shall investigate and obtain the necessary information and data as to the
availability and use of access roads, highways, and railroad facilities to the work site. The Contractor shall obtain
necessary permits to operate on or cross public highways, roads, and railroads.

(d) Use of Project Site: Project area usage is at the Contractor’s risk. The Contractor shall be responsible for
damages that may be suffered due to its operations. See technical specifications and drawings for additional
information.

(End of clause)

252.219-7009 SECTION 8(A) DIRECT AWARD (SEP 2007)

(a) This contract is issued as a direct award between the contracting office and the 8(a) Contractor pursuant to the
Partnership Agreement between the Small Business Administration (SBA) and the Department of Defense.
Accordingly, the SBA, even if not identified in Section A of this contract, is the prime contractor and retains
responsibility for 8(a) certification, for 8(a) eligibility determinations and related issues, and for providing
counseling and assistance to the 8(a) Contractor under the 8(a) Program. The cognizant SBA district office is:

SBA Detroit, Michigan Office at 477 Michigan Avenue, Detroit, M| 48226

(b) The contracting office is responsible for administering the contract and for taking any action on behalf of the
Government under the terms and conditions of the contract; provided that the contracting office shall give advance
notice to the SBA before it issues a final notice terminating performance, either in whole or in part, under the
contract. The contracting office also shall coordinate with the SBA prior to processing any novation agreement. The
contracting office may assign contract administration functions to a contract administration office.

(c) The Contractor agrees that--

(1) 1t will notify the Contracting Officer, simultaneous with its notification to the SBA (as required by SBA's 8(a)
regulations at 13 CFR 124.308), when the owner or owners upon whom 8(a) eligibility is based plan to relinquish
ownership or control of the concern. Consistent with Section 407 of Pub. L. 100-656, transfer of ownership or
control shall result in termination of the contract for convenience, unless the SBA waives the requirement for
termination prior to the actual relinquishing of ownership and control; and

(2) 1t will not subcontract the performance of any of the requirements of this contract without the prior written
approval of the SBA and the Contracting Officer.

(End of Clause)

252.236-7001 CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;
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(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and
(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall
perform such details as if fully and correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the following index of
drawings:

TITLE DRAWING NO.
Negaunee, Michigan 1

FY08 Sanitary Sewer and Water Main

Cliff and Ridge Streets

Cover Sheet, Location and Vicinity Maps

Negaunee, Michigan 2
FY08 Sanitary Sewer and Water Main

Cliff and Ridge Streets

CIliff Street Plan View

Negaunee, Michigan 3
FY08 Sanitary Sewer and Water Main

Cliff and Ridge Streets

Ridge Street Plan View

Negaunee, Michigan 4
FY08 Sanitary Sewer and Water Main

Cliff and Ridge Streets

Typical Sanitary Sewer Details

Negaunee, Michigan 5
FY08 Sanitary Sewer and Water Main

Cliff and Ridge Streets

Existing and Required Cross-Sections

Negaunee, Michigan 6
FY08 Sanitary Sewer and Water Main

Cliff and Ridge Streets

Real Estate Plan

(End of clause)
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Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03)

All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants,
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-I1I position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for
an ADP-I111 position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor
shall have each applicable employee complete a SF-85P and submit to the USACE Detroit District, 477 Michigan
Ave, Detroit, M1 48226 Security Officer within three (3) working days after award of any contract or task order, and
shall be submitted prior to the individual being permitted access to an AlS. Contractors that have a commercial or
government entity (CAGE) Code and Facility Security Clearance through the Defense Security Service shall
process the NACs and forward visit requests/results of NAC to the USACE Detroit District, 477 Michigan Ave,
Detroit, M1 48226 Security Officer. For those contractors that do not have a CAGE Code or Facility Security
Clearance, the USACE Detroit District, 477 Michigan Ave, Detroit, M1 48226 Security Office will process the
investigation in coordination with the Contractor and contract employees.

In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher
before beginning work on the contract/task order. This regulation includes subcontractor employees. (NOTE:
exceptions to the above requirement include foreign nationals who perform janitorial and/or ground maintenance
services.) The contractor shall submit to the Division/District Contract Office, the names of all foreign nationals
proposed for performance under this contract/task order, along with documentation to verify that he/she was legally
admitted into the United States and has authority to work and/or go to school in the US. Such documentation may
include a US passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS
Form N-550 or N-570), foreign passport with 1-551 stamp or attached INS Form 1-94 indicating employment
authorization, Alien Registration Receipt Card with photograph (INS Form 1-151 or I-551), Temporary Resident
Card (INS Form 1-688), Employment Authorization Card (INS Form 1-688A), Reentry Permit (INS Form 1-327),
Refugee Travel Document (INS Form 1-571), Employment Authorization Document issued by the INS which
contains a photograph (INS Form 1-688B).

Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification
Specification).

(End of Clause)

WAGE DETERMINATION
General Decision Number: MIO80095 08/22/2008 MI95

Superseded General Decision Number: MI20070095

State: Michigan

Construction Type: Heavy

County: Marquette County in Michigan.

HEAVY CONSTRUCTION PROJECTS (does not include airport or bridge

construction projects, or sewer or water line work if it is
incidental to a highway construction project)



Modification Number Publication Date
02/08/2008
03/21/2008
04/11/2008
05/02/2008
06/06/2008
06/13/2008
06/20/2008
07/25/2008
08/15/2008
08/22/2008

OCoOoO~NOOOTR~AWNEFO

BOI1L0169-005 07/01/2008

Rates
BOILERMAKER (Excluding tank
building) ... ... $ 31.953

BRMI0006-002 05/01/2008

Rates
Bricklayer; marble, terrazzo
and tile setter...... ... ... ...... $ 25.01
CEMENT MASON/CONCRETE FINISHER...$ 25.01
Pointer, caulker and cleaner..... $ 25.01

W911XK-08-C-0033
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Fringes

20.869

Fringes

12.99
12.99
12.99

FOOTNOTES: Stacks: Work on industrial and powerhouse stacks
shall receive $2.00 per hour above the journeyman

bricklayer rate.

Industrial: Refinishing work on digesters, tanks, lime Kilns,
chests, boilers, and boiler tubes shall receive $2.00 per

hour above the journeyman bricklayer rate.

CARP1510-002 06/01/2008

Rates
CARPENTER
(Includes concrete form
WOrK) o oo $ 26.06
MILLWRIGHT . . oo o $ 30.42
Piledriver. ... ... .. . ... ... ... $ 26.26
FOOTNOTES:

Fringes

11.16
11.38
11.16

Waterfront work on the Great Lakes or connecting water
navigable to Lake carriers: $0.20 per hour additional.

Work on industrial construction, defined as industrial
manufacturing and processing plants such as ore plants,
paper mills, power houses, foundries, saw mills, wood
processing plants, or other industrial complexes: $.30 per

hour additional.

ELEC0876-004 06/01/2007



Line Construction: cable
splicer. ... ... i $ 32.71
Line Construction: light
equipment operator/ground
person/truck driver/ground pe
winch, A-frame, diggers
when used for distribution
line truck and used for
distribution work.
Distribution truck driver,
5th wheel type trucks,
bucket trucks, ladder
trucks and all live boom
trucks, all equipment 85

hporunder... ... ... ... .... $ 20.70
Line Construction: line
technician. ... .o e i e e e e a $ 31.41

Line Construction:
operator/ground person
digger, tractor and
setting rig with tracks or
rough terrain vehicle,
large bombardier, backhoe
over 85 hp, hydraulic
crane 10 ton or over........ $ 23.62
Line Construction: truck
driver/ground person
trucks with winch or boom
or dump, other than
distribution work. . .._..._.._.... $ 19.70

FOOTNOTE:

W911XK-08-C-0033
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Fringes

3.75+21.5%

3.75+21.5%

3.75+21_.5%

3.75+21_.5%

3.75+21_.5%

Operators of 5/8 yd. rated capacity backhoe or over, and
operators of 25 ton, rated capacity, crane or over, and
operators of heavy duty tension or pulling machinery on 345
KV and above, shall receive the line technician rate of pay.

ELEC1070-003 06/02/2008

ELECTRICIANS:
Rates
Electricians:
Contracts $85,000 and under.$ 26.50
Contracts over $85,000...... $ 28.50
ENG10324-012 05/01/2008
Rates

Power Equipment Operator
(STEEL ERECTION:)
Compressor, welder and
forklift. .. ... ... ... . ... $ 24.11

Fringes

15.22
15.28

Fringes

16.47
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Crane operator, main boom

& jib 120" or longer........ $ 27.86 16.47
Crane operator, main boom

& jib 1407 or longer........ $ 28.11 16.47
Crane operator, main boom

& jib 220" or longer........ $ 28.36 16.47
Mechanic with truck and

tools. ... ... $ 28.86 16.47
Oiler and fireman........... $ 22.81 16.47
Regular operator............ $ 27.36 16.47

Crane Operator with main boom and jib 300 feet or longer
shall be paid an additional $1.50 per hour above the 220"
of boom and jib rate.

Crane Operator with main boom and jib 400 feet or longer
shall be paid an additional $1.50 per hour above the 300
foot of boom wage rate $3.00.

ENG10326-001 05/01/2008

Rates Fringes
Power equipment operators -
gas distribution and duct
installation work:
GROUP 1. . .. ... $ 25.07 16.75
GROUP 2-A. . . ... $ 24.97 16.75
GROUP 2-B. .o i i i e e e $ 24.75 16.75
GROUP 3. . . i cea e $ 23.97 16.75
GROUP 4. . oo $ 23.47 16.75

SCOPE OF WORK:
The construction, installation, treating and reconditioning
of pipelines transporting gas vapors within cities, towns,
subdivisions, suburban areas, or within private property
boundaries, up to and including private meter settings of
private industrial, governmental or other premises, more
commonly referred to as "distribution work,”™ starting from
the first metering station, connection, similar or related
facility, of the main or cross country pipeline and
including duct installation.

POWER EQUIPMENT - GAS DISTRIBUTION CLASSIFICATIONS

GROUP 1: Mechanic, crane (over 1/2 yd. capacity), backhoe
(over 1/2 yd. capacity), grader (Caterpillar 12 equivalent
or larger)

GROUP 2-A: Trencher(except service), backhoe (1/2 yd.
capacity or less)

GROUP 2-B: Crane (1/2 yd. capacity or less), compressor (2 or
more), dozer (D-4 equivalent or larger), endloader (1 yd.
capacity or larger), pump (1 or 2 six-inch or larger), side
boom (D-4 equivalent or larger)

GROUP 3: Backfiller, boom truck (powered), concrete saw (20
hp or larger), dozer (less than D-4 equivalent), endloader
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(under 1 yd. capacity), farm tractor (with attachments),
pump (2-4 under six-inch capacity), side boom tractor (less
than D-4 equivalent), tamper (self-propelled), trencher
service and grader(maintenance)

GROUP 4: Oiler, grease person, hydrostatic testing operator

ENG10326-014 05/01/2008

Rates Fringes
Power equiment operators
(includes underground
construction):
Crane operator, main boom
& jib 120" or longer........ $ 27.46 16.47
Crane operator, main boom
& jib 140" or longer........ $ 27.71 16.47
Crane operator, main boom
& jib 220" or longer........ $ 27.96 16.47
GROUP 1. .. .. -.-. $ 26.96 16.47
GROUP 2. . . $ 23.71 16.47
GROUP 3. . i e $ 23.13 16.47
GROUP 4. i $ 22.19 16.47
Mechanic with truck and
tools. .o .. L.L... $ 28.46 16.47
FOOTNOTES:

Swing boom truck operator over 15 tons: $.50 per hour
additional . Hydraulic crane operator 75 tons and under:
$.75 per hour additional. Hydraulic crane operator over 75
tons: $1.00 per hour additional. Lattice boom crane
operator: $1.50 per hour additional. Crusher pit, shaft and
tunnel workers: $2.00 per hour additional. Premium rate:
main boom and jib 300 feet or longer is $1.50 per hour
above the 220 ft. boom and jib rate. Premium rate: main
boom and jib 400 feet or longer is $3.00 per hour above the
220 ft. boom and jib rate.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Regular equipment operator, crane, dozer, front end
loader, job mechanic, pumpcrete and squeezecrete, welder,
concrete pump, excavator, milling and pulverizing machines,
scraper (self-propelled and tractor drawn), welder

GROUP 2: Air track drill, boom truck (non-swing), concrete
mixer, material hoist and tugger, pump 6" and over,
beltcrete, sweeping machine, trencher, winches, well points
and freeze systems

GROUP 3: Air compressor, conveyor, concrete saw, farm tractor
(without attachments), fork truck, generator, guard post
driver, mulching machine, pumps under 6-in., welding

machine and grease person

GROUP 4: Oiler, fire tender, heater operator, brock concrete
breaker, elevators (other than passenger, end dumps and
skid steer
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Crane Operator with main boom and jib 300" or longer shall be
paid an additional one dollar and fifty cents ($1.50) per
hour above the 220" of boom and jib wage rate.

Crane Operator with main boom and jib 400" or longer shall be
paid an additional one dollar and fifty cents ($1.50) per
hour above the 300 foot of boom wage rate ($3.00)

ENG10326-016 10/01/2007

Rates Fringes
Power equipment operators -
sewer relining:
GROUP 1. ... ..o $ 27.05 11.00
GROUP 2. . i $ 25.52 11.00

SEWER RELINING CLASSIFICATIONS

GROUP 1: Operation of audio-visual closed circuit TV system,
including remote in-ground cutter and other equipment used
in connection with the CCTV system

GROUP 2: Operation of hot water heaters and circulation
systems, water jetters and vacuum and mechanical debris
removal systems

ENG10326-017 10/01/2007
Rates Fringes

Power equipment operators -
hazardous waste removal:
LEVEL A:
Engineer when operating
crane with boom and jib
or leads 140" or longer....$ 32.47 15.75
Engineer when operating
crane with boom and jib

or leads 220" or longer....$ 32.77 15.75
GROUP 1. ... . ooo... $ 29.82 15.75
GROUP 2. . ..o $ 25.42 15.75

Regular crane operator,

mechanic, dragline

operator, boom truck

operator and concrete

pump with boom operator,

power shovel operator...... $ 30.79 15.75
LEVEL B AND C:

Engineer when operating

crane with boom and jib

or leads 140" or longer....$ 31.41 15.75
Engineer when operating

crane with boom and jib

or leads 220" or longer....$ 31.73 15.75
GROUP 1. . .. . iio.n $ 28.87 15.75
GROUP 2. . . iiiiieaa s $ 24.48 15.75



W911XK-08-C-0033

Page 18 of 39

Regular crane operator,
mechanic, dragline
operator, boom truck
operator and concrete
pump with boom operator,

power shovel operator...... $ 29.84 15.75
LEVEL D WHEN CAPPING
LANDFILL:

Engineer when operating
crane with boom and jib
or leads 140" or longer....$ 29.97 15.75
Engineer when operating
crane with boom and jib

or leads 220" or longer....$ 30.27 15.75
GROUP 1. .. ... $ 27.32 15.75
GROUP 2. . .. i $ 22.93 15.75

Regular crane operator,

mechanic, dragline

operator, boom truck

operator and concrete

pump with boom operator,

power shovel operator...... $ 28.29 15.75
LEVEL D:

Engineer when operating

crane with boom and jib

or leads 140" or longer....$ 30.22 15.75
Engineer when operating

crane with boom and jib

or leads 220" or longer....$ 30.52 15.75
GROUP 1.. ... i $ 27.57 15.75
GROUP 2. . .. i $ 23.18 15.75

Regular crane operator,

mechanic, dragline

operator, boom truck

operator and concrete

pump with boom operator....$ 28.54 15.75

HAZARDOUS WASTE REMOVAL CLASSIFICATIONS

GROUP 1: Backhoe, batch plant operator, clamshell, concrete
breaker when attached to hoe, concrete cleaning
decontamination machine operator, concrete pump, concrete
paver, crusher, dozer, elevating grader, endloader, farm
tractor (90 h.p. and higher), gradall, grader, heavy
equipment robotics operator, loader, pug mill, pumpcrete
machines, pump trucks, roller, scraper (self- propelled or
tractor drawn), side boom tractor, slip form paver, slop
paver, trencher, ultra high pressure waterjet cutting tool
system operator, vactors, vacuum blasting machine operator,
vertical lifting hoist, vibrating compaction equipment
(self-propelled), well drilling rig and hydro excavator

GROUP 2: Air compressor, concrete breaker when not attached
to hoe, elevator, end dumps, equipment decontamination
operator, farm tractor (less than 90 h.p), forklift,
generator, heater, mulcher, pigs (portable reagent storage
tanks), power screens, pumps (water), stationary compressed
air plant, sweeper, welding machine and water wagon



IRONOO08-006 06/01/2008

IRONWORKER (Metal Building

Erection). . ... .. .. .. . ... .....

IRONWORKER: Reinforcing and
Structural
General contracts

$10,000,000 or greater.....

General contracts less

than $10,000,000...........

Fringes

6.60

W911XK-08-C-0033
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IRONOO0O8-009 06/01/2008

IRONWORKER (Metal Building

Erection)...... .. .. ... . ......

IRONWORKER: Reinforcing and
Structural
Contracts $10,000,000 or

greater.............oooo...

Contracts less than

$10,000,000- - - - oo ceeeia oo

Fringes

6.60

LABOO005-021 10/01/2007

Laborers - hazardous waste
abatement:
Work performed inside the
building and up to and
including 5 ft. outside
the building:

Level A, Bor C...........

Work performed in
conjunction with site
preparation not requiring
the use of personal
protective equipment;

Also, Level D.............

Work performed over 5 ft.
outside the building:

Level A, Bor C...........

Work performed in
onjunction with site
preparation not requiring
the use of personal
protective equipment;

Also, Level D.............

Fringes

9.64

9.64

8.99

LABO0259-004 09/01/2007

Laborers - tunnel, shaft and
caisson:

Fringes
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GROUP 1. . .. ... $ 22.20 9.05
GROUP 2. . i o $ 22.29 9.05
GROUP 3. . i i e o $ 22.39 9.05
GROUP 4. . i $ 22.55 9.05
GROUP 5. ... $ 22.81 9.05
GROUP 6. .. i e ot $ 23.12 9.05
GROUP 7. i e e o $ 15.39 9.05

TUNNEL LABORER CLASSIFICATIONS

GROUP 1: Tunnel, shaft and caisson laborer, dump, shanty, hog
house tender, testing (on gas)

GROUP 2: Manhole, headwall, catch basin builder, bricklayer
tender, mortar, material mixer, fence erector and guard
rail builder

GROUP 3: Air tool operator (jackhammer, bush hammer and
grinder), first bottom, second bottom, cage tender, car
pusher, carrier, concrete, concrete form, concrete repair,
cement invert laborer, cement Ffinisher, concrete shoveler,
conveyor, floor, gasoline and electric tool operator,
gunite, grout operator, welder, heading dinky person,
inside lock tender, pea gravel operator, pump, outside lock
tender, scaffold, top signal person, switch person, track,
tugger, utility person, vibrator, winch operator, pipe
jJacking, wagon drill and air track operator and concrete
saw operator (under 40 h.p.)

GROUP 4: Tunnel, shaft and caisson mucker, bracer, liner
plate, long haul dinky driver and well point

GROUP 5: Tunnel, shaft and caisson miner, drill runner, key
board operator, power knife operator, reinforced steel or
mesh (e.g. wire mesh, steel mats, dowel bars, etc.)

GROUP 6: Dynamite and powder

GROUP 7: Restoration laborer, seeding, sodding, planting,
cutting, mulching and top soil grading; and the restoration
of property such as replacing mailboxes, wood chips,
planter boxes, flagstones, etc.

SCOPE OF WORK: Tunnel, shaft and caisson work of every type
and descripton and all operations incidental thereto,
including, but not limited to, shafts and tunnels for
sewers, water, subways, transportation, diversion,
sewerage, caverns, shelters, aquafers, reservoirs, missile
silos and steel sheeting for underground construction.

LAB00260-008 08/01/2007
Rates Fringes

Asbestos Laborer
Includes removing and
disposing of all
insulation materials from
walls, ceilings, floors,
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columns, and all other non-
mechanical surfaces; and
removal of insulating
materials from mechanical
systems that are to be
demolished;
loading/unloading of

bagged and tagged

materials at the disposal
site (includes lead paint
abatement clean-up)......... $ 21.48 10.75

LABO0334-002 09/01/2007

Rates Fringes
Laborers - open cut:

GROUP 1... ... i, $ 19.28 9.05
GROUP 2. . i iiee e e e $ 19.42 9.05
GROUP 3. . i iiei e $ 19.55 9.05
GROUP 4. . i $ 19.60 9.05
GROUP 5. . i iiie e $ 19.65 9.05
GROUP 6. ceii i i i ieeaaaaa $ 17.03 9.05
GROUP 7. . i iee e e $ 15.14 9.05

LABORER CLASSIFICATIONS
GROUP 1: Construction laborer

GROUP 2: Mortar and material mixer, concrete form person,
signal person, well point person, manhole, headwall and
catch basin builder, guard rail builder, headwall, seawall,
breakwall, dock builder and fence erector

GROUP 3: Air, gasoline and electric tool operator, vibrator
operator, driller, pump person, tar kettle operator,
bracer, rodder, reinforced steel or mesh person (e.g., wire
mesh, steel mats, dowel bars, etc.), welder, pipe jacking
and boring person, wagon drill and air track operator and
concrete saw operator (under 40 h.p.), windlass and tugger
person and directional boring person, cement finisher

GROUP 4: Trench or excavating grade person

GROUP 5: Pipe layer (including crock, metal pipe, multi-plate
or other conduits)

GROUP 6: Grouting person, audio-visual television operations
and all other operations in connection with closed circuit
television inspection, pipe cleaning and pipe relining

work, installation and repair of water service pipe
appurtenances

GROUP 7: Restoration laborer, seeding, sodding, planting,
cutting, mulching and top soil grading; and the restoration
of property such as replacing mailboxes, wood chips,
planter boxes, flagstones, etc.

SCOPE OF WORK:
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Open cut construction work shall be construed to mean work
which requires the excavation of earth including
industrial, commercial and residential building site
excavation and preparation, land balancing, demolition and
removal of concrete and underground appurtenances, grading,
paving, sewers, utilities and improvements; retention,
oxidation, flocculation and irrigation facilities, and also
including but not limited to underground piping, conduits,
steel sheeting for underground construction, and all work
incidental thereto, and general excavation.

Open cut construction work shall not include any structural
modifications, alterations, additions and repairs to
buildings, or highway work, including roads, streets,
bridge construction and parking lots or steel erection work
and excavation for the building itself and back filling
inside of and within 5 ft. of the building and foundations,
footings and piers for the building. Open cut construction
work shall not include any work covered under Tunnel, Shaft
and Caisson work.

LAB01076-006 04/01/2008
Rates Fringes

LABORER (Distribution rates)
Telephone Work: (Zone 3)....%$ 13.27
Telephone Work: (Zone 4)....$ 13.64
Telephone Work: (Zone 5)....% 12.94
Zone 1: All other work...... $ 18.37
Zone 2: All other work...... $ 17.09
Zone 3: All other work...... $ 15.47

$

$

Zone 4: All other work...... 14.84
Zone 5: All other work...... 14.84

©O©OWWOWOWOOOO
NNNWWNNN
goooouoa

Duct Work Pay: $.40 per hour above
Zones:

Zone 1-Macomb,Oakland and Wayne
Zone 2-Monroe and Washtenaw

Zone 3-Bay ,Genesee,lLapeer,Midland,Saginaw,Sanilac,Shiawassee

and St. Clair

the base pay rate.

Zone 4-Alger,Baraga,Chippewa,Delta,

Dickinson,Gogebic,Houghton, Iron,Keweenaw, Luce,

Mackinaw,Marquette ,Menominee,Ontonagon and Schoolcraft

W911XK-08-C-0033
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Zone 5-Remaining counties iIn Michiga
LAB01329-002 05/01/2008
Rates Fringes

Laborers:
Commercial Construction
GROUP 1. .. ... $ 19.97 10.10
GROUP 2. . i $ 20.37 10.10
GROUP 3. . i - $ 20.72 10.10
GROUP 4. . .. $ 18.02 10.10
GROUP 5. . .o $ 22.02 10.10
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Industrial Construction

GROUP 1. . .. i $ 21.58 10.10
GROUP 2. . i $ 21.98 10.10
GROUP 3. . . i oa $ 22.33 10.10
GROUP 4. . $ 18.17 10.10
GROUP 5. . i $ 23.63 10.10

FOOTNOTE: Work on waterfront work (working over water) on the
Great Lakes or connecting waters navigable to lake
carriers: $0.75 per hour additional.

LABORER CLASSIFICATIONS

GROUP 1: All construction laborers on building and heavy
construction work, storm and sanitary sewers, tool crib
attendant, Civil Engineer helper, rodman, oxi-gun operator,
workers using propane or acetylene cutting torch,
motor-driven buggies, chipping hammers, tamping machines,
green cutting (whether run by air, electric or gas),
sandblasters, mason tenders, Mortar mixer, material mixer
(whether done by hand or machine), vibrator operator,
concrete mixer, laborer with concrete crew, mixer to pour,
including pour from trucks

GROUP 2: Cement gun nozzle operator, blaster, miner, driller,
buster operator, layer of all non-metallic pipe

GROUP 3: Caisson worker and airtrack
GROUP 4: Watchman, Fire watch and Hole watch
GROUP 5: Digester, tanks & kilns

PLUM0190-006 05/01/2008

Rates Fringes
Gas Distribution Pipeline
Welding in conjunction
with gas distribution
pipeline work. .. ... ._....... $ 27.63 15.64
All other work.............. $ 20.26 9.90
PLUMO506-011 06/01/2008
Rates Fringes
PIPEFITTER. - o oo i i $ 28.11 16.25
* SHEE0007-019 06/01/2008
Rates Fringes
Sheet metal worker......._...._.... $ 27.96 17.04

SUMI12000-008 05/05/2000

Rates Fringes

Page 23 of 39



W911XK-08-C-0033

Page 24 of 39

BUILDING CONSTRUCTION

Tank Builder................ $ 19.50 1.04
LABORER: Chaln Saw.........oco... $ 14.29
Landscape Laborer................ $ 13.20 4.01
Truck drivers:

Boom Truck. ... ... . $ 17.40 5.52

Truck Driver - 2 axle....... $ 16.41 4.30

Truck driver - 3 axle....... $ 16.83 7.44
WELL DRILLER (water well)._....__. $ 27.59 .13
FOOTNOTES:

Marble, terrazzo & tile finishers: $0.25 per hour above the
laborer®s rate. Same fringe benefit package as the
bricklayer.

Stacks: Work on industrial and powerhouse stacks shall
receive $2.00 per hour above the journeyman bricklayer rate.

Industrial: Refinishing work on digesters, tanks, lime kilns,
chests, boilers, and boiler tubes shall receive $2.00 per
hour above the journeyman bricklayer rate.

TEAM0328-002 05/01/2003

Rates Fringes
Truck drivers (does not
include boom truck, or two-
or three-axle trucks):
GROUP 1. . .. ... $ 19.62 3.76/hr.+ a
GROUP 2. . . i e $ 19.77 3.76/hr.+ a
GROUP 3. .. iiiii i $ 19.83 3.76/hr .+ a
GROUP 4. . ... $ 19.98 3.76/hr.+ a

FOOTNOTE:

a. $17.80 per day
PAID HOLIDAYS: Memorial Day, Fourth of July, Labor Day and
Thanksgiving Day, if the regular work day immediately
preceding or following the holiday is either worked or an
excused absence.

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: All other trucks

GROUP 2: Heavy duty and semi trucks

GROUP 3: Truck repair and maintenance

GROUP 4: Euclid type equipment

WELDERS - Receive rate prescribed for craft performing
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operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) () (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. 1T the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N_W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party®s position and by any information (wage
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payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4_.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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GENERAL
REFERENCES - NOT USED

DESIGN/BUILD CONTRACT - ORDER OF PRECEDENCE (AUG 97)

(@) The contract includes the standard contract clauses and schedules current at the time of contract
award. It entails (1) the solicitation in its entirety, including all drawings, cuts, and illustrations,
and any amendments, and (2) the successful offeror's accepted proposal. The contract constitutes
and defines the entire agreement between the Contractor and the Government. No documentation
shall be omitted which in any way bears upon the terms of that agreement.

(b) In the event of conflict or inconsistency between any of the provisions of this contract, precedence
shall be given in the following order:

(1) Betterments: Any portions of the accepted proposal which both conform to and exceed the
provisions of the solicitation.

(2) The provisions of the solicitations. (See also contract Clause:  52.236- 21,
SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION.)

(3)  All other provisions of the accepted proposal.

(4)  Any design products including, but not limited to, plans, specifications, engineering studies
and analyses, shop drawings, equipment installation drawings, etc. These are “deliverables”
under the contract and are not part of the contract itself. Design products must conform to
all provisions of the contract, in the order of precedence herein.

PROPOSED BETTERMENTS (AUG 97)

(@ The minimum requirements of the contract are identified in the Request for Proposal. All
betterments offered in the proposal become a requirement of the awarded contract.

(b) “Betterment” is defined as any component or system which exceeds the minimum requirements
stated in the Request for Proposal. This includes all betterments identified in the proposal and/or
all Government identified betterments.

SELF-PERFORMANCE OF WORK BY THE PRIME CONTRACTOR (MAR 06)

(@) Contract Clause 52.219-14, LIMITATIONS ON SUBCONTRACTING, is the applicable
requirement for awards to small business concerns for solicitations that were fully or partially set-aside
for Small Business, 8(a), or award to a small disadvantaged business (SDB) concern on an unrestricted
procurement where an SDB concern has claimed a price evaluation preference (but see next paragraph
for suspension of the SDB price preference).

PARTNERING (AUG 97)

In order to most effectively accomplish this contract, the Government proposes to form a partnership
with the Contractor to develop a cohesive building team. It is anticipated that this partnership would
involve the Corps of Engineers, the Contractor, primary subcontractors and the designers. This
partnership would strive to develop a cooperative management team drawing on the strengths of each
team member in an effort to achieve a quality project within budget and on schedule. This partnership
would be bilateral in membership and participation will be totally voluntary. All costs, excluding
labor and travel expenses, shall be shared equally between the Government and the Contractor. The
Contractor and Government shall be responsible for their own labor and travel costs.

KEY PERSONNEL, SUBCONTRACTORS AND OUTSIDE ASSOCIATES OR CONSULTANTS
(MAY 2006)
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9.0

10.0
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In connection with this contract, any in-house personnel, subcontractors, and outside associates or
consultants will be limited to individuals or firms that were specifically identified in the Contractor’s
accepted proposal. The Contractor shall obtain the Contracting Officer's written consent before
making any substitution for these designated in-house personnel, subcontractors, associates, or
consultants. If the Contractor proposes a substitution, it shall submit the same type of information that
was submitted in the accepted proposal to the Contracting Officer for evaluation and approval. The
level of qualifications and experience submitted in the accepted proposal or that required by the
Solicitation, whichever is greater, is the minimum standard for any substitution.

RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN (MAY 02)

(@) The Contractor shall be responsible for the professional quality, technical accuracy, and the
coordination of all designs, drawings, specifications, and other non-construction services
furnished by the Contractor under this contract. The Contractor shall, without additional
compensation, correct or revise any errors or deficiency in its designs, drawings, specifications,
and other non-construction services and perform any necessary rework or modifications, including
any damage to real or personal property, resulting from the design error or omission.

(b) The standard of care for all design services performed under this agreement shall be the care and
skill ordinarily used by members of the architectural or engineering professions practicing under
similar conditions at the same time and locality. Notwithstanding the above, in the event that the
contract specifies that portions of the Work be performed in accordance with a performance
standard, the design services shall be performed so as to achieve such standards.

(c) Neither the Government's review, approval or acceptance of, nor payment for, the services
required under this contact shall be construed to operate as a waiver of any rights under this
contract or of any cause of action arising out of the performance of this contract. The Contractor
shall be and remain liable to the Government in accordance with applicable law for all damages to
the Government caused by the Contractor's negligent performance of any of these services
furnished under this contract.

(d) The rights and remedies of the Government provided for under this contract are in addition to any
other rights and remedies provided by law.

(e) If the Contractor is comprised of more than one legal entity, each entity shall be jointly and
severally liable hereunder.

WARRANTY OF DESIGN (FIRM-FIXED PRICE DESIGN-BUILD CONTRACT) (MAY 02)

(@) The Contractor warrants that the design shall be performed in accordance with the Contract
requirements.  Design and design related construction not conforming to the Contract
requirements shall be corrected at no additional cost to the Government. The standard of care for
design is defined in paragraph (b) of Special Contract Requirement RESPONSIBILITY OF THE
CONTRACTOR FOR DESIGN.

(b) The period of this warranty shall commence upon final completion and the Government's
acceptance of the work, or in the case of the Government's beneficial occupancy of all or part of
the work for its convenience, prior to final completion and acceptance, at the time of such
occupancy.

(c) This design warranty shall be effective from the above event through the Statute of Limitations
and Statute of Repose, as applicable to the state that the project is located in.

(d) The rights and remedies of the Government provided for under this clause are in addition to any
other rights and remedies provided in this contract or by law.

CONSTRUCTOR'S ROLE DURING DESIGN (JUN 98)
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The Contractor's construction management key personnel shall be actively involved during the design
process to effectively integrate the design and construction requirements of this contract. In addition
to the typical required construction activities, the constructor's involvement includes, but is not limited
to actions such as: integrating the design schedule into the Master Schedule to maximize the
effectiveness of fast-tracking design and construction (within the limits allowed in the contract),
ensuring constructability and economy of the design, integrating the shop drawing and installation
drawing process into the design, executing the material and equipment acquisition programs to meet
critical schedules, effectively interfacing the construction QC program with the design QC program,
and maintaining and providing the design team with accurate, up-to-date redline and as-built
documentation. The Contractor shall require and manage the active involvement of key trade
subcontractors in the above activities.

VALUE ENGINEERING AFTER AWARD (JUNE 99)

(@) In reference to Contract Clause 52.248-3, VALUE ENGINEERING - CONSTRUCTION, the
Government may refuse to entertain a “Value Engineering Change Proposal” (VECP) for those
“performance oriented” aspects of the Solicitation documents which were addressed in the
Contractor's accepted contract proposal and which were evaluated in competition with other
offerors for award of this contract.

(b) The Government may consider a VECP for those “prescriptive” aspects of the Solicitation
documents, not addressed in the Contractor's accepted contract proposal or addressed but
evaluated only for minimum conformance with the Solicitation requirements.

(c) For purposes of this clause, the term “performance oriented” refers to those aspects of the design
criteria or other contract requirements which allow the Offeror or Contractor certain latitude,
choice of and flexibility to propose in its accepted contract offer a choice of design, technical
approach, design solution, construction approach or other approach to fulfill the contract
requirements. Such requirements generally tend to be expressed in terms of functions to be
performed, performance required or essential physical characteristics, without dictating a specific
process or specific design solution for achieving the desired result.

(d) In contrast, for purposes of this clause, the term “prescriptive” refers to those aspects of the design
criteria or other Solicitation requirements wherein the Government expressed the design solution
or other requirements in terms of specific materials, approaches, systems and/or processes to be
used. Prescriptive aspects typically allow the Offerors little or no freedom in the choice of design
approach, materials, fabrication techniques, methods of installation or other approach to fulfill the
contract requirements.

DEVIATING FROM THE ACCEPTED DESIGN (JUN 02)

(&) The Contractor shall obtain the approval of the Designer of Record and the Government's
concurrence for any Contractor proposed revision to the professionally stamped and sealed and
Government reviewed and concurred design, before proceeding with the revision.

(b) The Government reserves the right to non-concur with any revision to the design, which may
impact furniture, furnishings, equipment selections or operations decisions that were made, based
on the reviewed and concurred design.

(c) Any revision to the design, which deviates from the contract requirements (i.e., the Request for
Proposals and the accepted proposal), will require a modification, pursuant to the Changes clause,
in addition to Government concurrence. The Government reserves the right to disapprove such a
revision.

(d) Unless the Government initiates a change to the contract requirements, or the Government
determines that the Government furnished design criteria are incorrect and must be revised, any
Contractor initiated proposed change to the contract requirements, which results in additional cost,
shall strictly be at the Contractor's expense.



13.0

14.0

15.0

16.0

17.0

W911XK-08-C-0033
Page 31 of 39

(e) The Contractor shall track all approved revisions to the reviewed and accepted design and shall
incorporate them into the as-built design documentation, in accordance with agreed procedures.
The Designer of Record shall document its professional concurrence on the as-builts for any
revisions in the stamped and sealed drawings and specifications.

GOVERNMENT-FURNISHED RFP DRAWINGS, SURVEYS AND SPECIFICATIONS (JUL 02)

This is to clarify that contract clause 252.236-7001, CONTRACT DRAWINGS AND
SPECIFICATIONS, refers to any Government-furnished design or design criteria included in the
Request for Proposal (RFP).

GOVERNMENT-FURNISHED SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION
(JUL 03)

This is to clarify that contract clause 252.236-21, SPECIFICATIONS AND DRAWINGS FOR
CONSTRUCTION, refers to any specifications and drawings furnished in the Request for Proposal
(RFP). The term “specifications” refers to the design criteria or scope of work, in addition to any
attached specifications.

GOVERNMENT RE-USE OF DESIGN (MAY 06)

In conjunction with the Clause 252.227-7022, GOVERNMENT RIGHTS UNLIMITED, the
Government will not ask for additional originals or copies of the design works after the Contractor
provides all required design documentation and as-built documentation under the instant contract.
Further, if the Government uses the design for other projects without additional compensation to the
Contractor for re-use, the Government releases the Contractor from liability in the design on the other
projects, due to defects in the design that are not the result of fraud, gross mistake as amounts to fraud,
gross negligence or intentional misrepresentation.

ADDITIONAL MONTHLY INCENTIVE PROGRESS PAYMENT (MAY 06)

(@) As an incentive for maintaining satisfactory progress, The Government offers to make an interim
monthly progress payment for satisfactory design and construction work in compliance with the
contract, while construction operations are underway, up to turnover of the facilities to the
Government.  This is a second monthly progress payment, in between the regular monthly
progress payment that is described in Contract Clause 52.232-5, PAYMENTS UNDER FIXED
PRICE CONSTRUCTION CONTRACTS.

(b) As a condition for the additional progress payment, the Contractor must maintain progress within
2% of scheduled progress and within 7 calendar days of the scheduled progress along the critical
path(s) at the time of submission.

(c) All requirements of the contract clauses PAYMENTS UNDER FIXED PRICE
CONSTRUCTION CONTRACTS and 52.232-25, PROMPT PAYMENT, will apply to the
interim progress payment. In lieu of submitting an updated progress schedule to substantiate the
amounts included in the interim progress payment, the Contracting Officer will determine what
documentation is required to support an interim payment, including the required Prompt Payment
Certification. For the next regular monthly progress payment following an interim payment, the
Contractor shall reconcile the interim progress payment against actual progress.

US ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL
(MAR 06)

In accordance with Contract Clause 52.236-13, ACCIDENT PREVENTION, the Contractor shall
comply with the latest version of Engineer Manual 385-1-1, including any interim revisions, in effect
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at the time of the solicitation. EM 385-1-1 and its changes are available at
http://www.hg.usace.army.mil/hghome/ . At the HQ homepage, select HQ Offices, scroll to Safety &
Occ. Health; at the Safety and Occupational Health Home page, select EM 385-1-1, then most recent
dated edition & changes, English Version (controlling with changes), then Changes to EM 385-1-1.

SITE SAFETY AND HEALTH OFFICER REQUIREMENTS AND QUALIFICATIONS (DEC 06)

(a) The Contractor shall employ a competent person at each project to function as the Site Safety and
Health Officer (SSHO) in accordance with EM 385-1-1, Section 01.A.17. Based on project size and
complexity, the SSHO will have at least the minimum qualifications listed below. Submit the
qualifications of the proposed SSHO for Government Approval.
(b) The SSHO may be a collateral duty responsibility. The SSHO shall have, as a minimum:

(1) 3 years safety work on similar type construction, and

(2) The 30-hour OSHA construction safety class or equivalent within last 3 years and

(3) Competent person training as required based on applicability (Scaffolds, Cranes, Fall
Protection, Confined space, or others).

AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

(@) The Government shall not make any utilities available to the Contractor.
(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting
Officer, shall install and maintain all necessary temporary connections and distribution lines of each
utility.
(c) Interruptions of Utilities

(1) All utility shutdowns require the prior approval of the Contracting Officer. Request for utility
shutdown shall be made in writing at least four (4) weeks prior to the expected date of implementation.
As soon as actual shutdown date is known, the Contractor shall notify the Contracting Officer in
writing requesting approval at least ten (10) work days prior to requested shutdown.

(2) The Contractor’s progress schedule shall include preliminary listing of all proposed shutdown
dates. Every effort shall be made to make all shutdowns as brief as possible, and as limited in extent
as possible.

(3) Utilities shall not be shut down for more than 4 hrs

(End of clause)

DIGGING/EXCAVATION PERMITS

When digging is required, the Contractor shall comply with all OSHA and local regulations.
WAGE RATES

The decision of the Secretary of Labor, covering rates of wages, including fringe benefits to be paid
laborers and mechanics performing work under this contract, is attached hereto. The payment for all
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classes of laborers and mechanics actually employed to perform work under the contract will be
specified in the following contract clauses: DAVIS-BACON ACT, CONTRACT WORK HOURS
AND SAFETY STANDARDS ACT, and THE COPELAND ACT.

Wage decisions included are: MI1080095

TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER. ER 415-1-15
(31 OCT 89) 2 January 1991

This provision specifies the procedure for the determination of time extensions for unusually severe
weather in accordance with the contract clause entitled "Default: Fixed Price Construction™. In order
for the Contracting Officer to award a time extension under this clause, the following conditions must
be satisfied:

The weather experienced at the project site during the contract period must be found to be unusually
severe, that is, more severe than the adverse weather anticipated for the project location during any
given month.

The unusually severe weather must actually cause a delay to the completion of the project. The delay
must be beyond the control and without the fault or negligence of the Contractor.

The following schedule of monthly anticipated adverse weather delays is based on National Oceanic
and Atmospheric Administration (NOAA) or similar data for the project location and will constitute
the base line for monthly weather time evaluations. The Contractor's progress schedule must reflect
these anticipated adverse weather delays in all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY

WORK DAYS BASED ON (5) DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
(31) (28 (31 (15) (04) (04) (04) (04) (04) (04) (15 (31

Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract, the
Contractor will record on the daily CQC report, the occurrence of adverse weather and resultant
impact to normally scheduled work. Actual adverse weather delay days must prevent work on critical
activities for 50 percent or more of the Contractor's scheduled work day. The number of actual
adverse weather delay days shall include days impacted by actual adverse weather (even if adverse
weather occurred in previous month), be calculated chronologically from the first to the last day of
each month, and be recorded as full days. If the number of actual adverse weather delay days exceeds
the number of days anticipated listed above, the Contracting Officer will convert any qualifying delays
to calendar days, giving full consideration for equivalent fair weather work days, and issue a
modification in accordance with the contract clause entitled "Default (Fixed Price Construction)".

PROGRESS PHOTOGRAPHS

The monthly photography shall be performed between the first and fifth of each month, and the CD's,
with digital photos, delivered no later than the 10th of each month taken. A minimum of six views
from different positions shall be taken as directed to show, inasmuch as possible, work accomplished
during the previous month, and a minimum of six views shall be taken of the completed work.
Additional views and positions may be required by the Contracting Officer to depict the work done.

Photos shall be at least 4 megapixels and in JPEG format. Each CD shall be identified with the date
made, contract title and number, location of work, as well as a brief description of work depicted.
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Two sets of CD's shall be made with one set delivered to:
Contracting Officer:

US Army Corps of Engineers
Soo Area Office
312 Portage Avenue
Sault Ste. Marie, MI 49783-2445

No separate payment will be made for these services and all costs in connection thereto shall be
considered a subsidiary obligation of the Contractor.

SCAFFOLDING
July 2003

The following requirements supplement EM 385-1-1. In the event of a conflict between these
requirements and EM 385-1-1, the more strict requirement shall take precedence.

All scaffold systems shall be erected, inspected and disassembled under the direction of a competent
person. The competent person must be present and on site during these operations. The qualifications
and training of the competent person and the crew performing the work shall be submitted to the
Contracting Officer and accepted prior to commencement of the work. All scaffold systems must be
inspected daily and certified as usable prior to use each days use by the competent person. Scaffolds
shall also be inspected and certified by the competent person upon completion of any changes to the
scaffolding system i.e. adding or removing a level or etc. The competent person must be present and
on site during these changes to the scaffold system. The contractor shall develop a system that notifies
all parties of the certification status. The use a red/green tag system denoting the serviceability is an
acceptable certification system.

A scaffolding erection plan shall be submitted for all scaffold systems regardless of type scaffold to be
used. This plan shall include erection and dismantling operations and all manufacture's details of the
system and shall demonstrate compliance with EM 385-1-1. The plan shall be accepted by the
Contracting Officer prior to the erection of the scaffold.  This plan shall be reviewed at the
preparatory and initial meetings with all parties involved in the scaffolding operation and use thereof.
In the event others crafts will be using the scaffolding system, they shall also be briefed on the proper
use of the system.

Every level of conventional and masonry type scaffolding systems shall be fully planked and include
handrails and toe boards. The contractor is advised that he must analyze the added weight of this
requirement on the capacity of the scaffold system and adjust his operations accordingly. All
personnel erecting and dismantling scaffolds must be protected by a personal fall protection system.

Access to any type scaffold system above 6 (six) feet shall be by stair tower.

LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000) FAR 52.211-12 OCT 00

a. If the Contractor fails to complete the work within the time specified in the contract, the Contractor
shall pay liquidated damages to the Government in the amount of $779.00 for each calendar day of
delay until the work is completed or accepted.

b. If the Government terminates the Contractor's right to proceed, liquidated damages will continue to

accrue until the work is completed. These liquidated damages are in addition to excess costs of
repurchase under the Termination clause.
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COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK (APR 1984) FAR 52.211-
10

The Contractor shall be required to (a) commence work under this contract within 10 calendar days
after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c)
complete the entire work ready for use not later than 254 calendar days after receipt of the notice to
proceed for the base, and 60 additional calendar days from the notice of each exercised option. The
contractor is not required to start construction until 1 May 09. The time stated for completion shall
include final cleanup of the premises.

WORK SCHEDULING

Unless otherwise indicated by special project phasing instructions, the Contractor shall be prepared to
pursue the contracted work during the Contract Normal Working period of 7:30 a.m. to 4:00 p.m.,
Monday through Friday, exclusive of recognized Federal holidays outlined hereunder, and the Friday
after Thanksgiving. The following are the Federal Holidays: New Year’s Day, 1 January; Martin
Luther King JR’s Birthday, 3rd Monday in January; Washington’s Birthday, 3rd Monday in February;
Memorial Day, the last Monday in May; Independence Day 4th of July; Labor Day, 1st Monday in
September; Columbus Day, 2nd Monday in October; Veteran's Day, 11th of November; Thanksgiving
Day the 4th Thursday in November; and Christmas Day, 25th of December.

Prior to commencing work on the job initially, resumption of work after prolonged interruption (7
calendar days or more) commencement of any warranty work, and upon completion of warranty work
the contractor must notify the Contracting Officer (or his/her Contracting Officer Representative).
When relocating to new sites, returning to sites for follow-up work on a phased work plan, notification
to the Contracting Officer’s Representative is sufficient. Notification should be accomplished
sufficiently in advance to allow scheduling of inspection forces. The above precautions are to ensure
construction inspection and recording of work proceedings.

HAZARDOUS MATERIAL USAGE

The Contractor shall establish a hazardous material (HM) storage and distribution system when HM is
to be used. All HM required to support the contract shall be reported using the Contractor HM
Identification Form to the Contracting Officers Representative (COR) who will in turn inform other
applicable personnel. The Contractor HM ldentification Form will be provided to the Contractor at or
prior to the Pre-Construction meeting. Additional HM needed by the Contractor shall be identified to
the (COR) for approval.

The Contractor planning to use HM for the work must register, through the COR, with the Safety
Office, prior to start of work in order to support compliance with Executive Order 12856, Federal
Compliance with Right-to-Know Laws and Pollution Prevention Requirements. The definition of
hazardous material is located in Fed Std 3 13C, dated 1 March 1988.

The Contractor shall maintain Contractor HM Identification Form for HM on the job site for
inspection/verification.

Contracting Officer's Representative will verify that the HM identified is the only HM in use on the
job site.

Contractors shall provide the following to the C.O.R.:
Provide a list of each material and quantity of material for all proposed HM.

Provide a material safety data sheet (MSDS) for each item on the list.
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The Contractor shall accompany the Contracting Officer’s Representative (COR) and the installation
Environmental Manger (EM) on project closeout inspection to ensure all used and unused HM has
been removed from the installation. This requirement shall not be a punch list item and must be
accomplished prior to the Government accepting beneficial occupancy of the facility or construction
item.

Any material suspected of being hazardous that is encountered during performance of a project shall
immediately be brought to the attention of the Contracting Officer, at which time a determination will
be made as to whether hazardous material testing shall be performed. If the Contracting Officer
directs the Contractor to perform tests, and/or the material is found to be of a hazardous nature
requiring additional protective measures, a modification may be required, subject to equitable
adjustment under the terms of the contract.

CONTRACTOR HAZARDOUS MATERIAL IDENTIFICATION FORM

PART I

Date:

This part is to be completed by Contractor prior to the construction start date, and shall be maintained
on the job site.

Contractor Company:

Proposed work term: (date) to (date)

Contractor Point of Contact: (full name or names, phone/cell/pager numbers,
Phone number: -emergency 24-hour contact number, etc.)

Submittal Information Storage and Usage Information

I HM to be used: MSDS Amount on Site*, [ Amount Used or Unused
MFG./Product Attached Transient or | Used Up in Amount Removed
(Yes/No) Stored Process from DA installation

Note: This form is good for a one-month period and is to be submitted to the Contracting Officer’s Representative.
All HM (hazardous material) used thereafter will be identified to the Contacting Officer's Representative for
approval. See Part Il for Contractor close-out procedures.

*Transient amount reflects amount brought on site

daily, but not stored overnight. Use separate lines for

transient and storage amounts. Team Approval

Signatures:

COR (Contracting Officer's Representative)



W911XK-08-C-0033

Page 37 of 39

EM (Environmental Manager)

(Bio-environmental Engineer)

SO (Safety Officer)

CONTRACTOR HAZARDOUS MATERIAL IDENTIFICATION FORM CLOSE-OUT PROCEDURES

PART II

Attach this part to Part |

The Contractor shall accompany the Contracting Officer's Representative and the Environmental Manager on the
close-out inspection to ensure all used and unused HM has been removed from the installation.

Close-out Approval Signatures: Signature

Date

Contractor

Contracting Officer's Representative

EM (Environmental Manager)

1.36 WEATHER PROTECTION AND TEMPORARY HEATING

1.36.1 The Contractor shall provide and maintain weather protection as may be required to properly protect
all parts of the work from damage during construction.

1.37 DAMAGES, REPAIRS

1.37.1 All damages by the Contractor’s operations shall be repaired, or replaced, at the Contractor’s expense,
as directed by the Contracting Officer. Any Government property damaged as a result of the work,
materials, or operations of the Contractor shall be restored at no additional expense to the Government.

1.37.2 All existing sidewalks, curbs, and pavement disturbed, broken or removed or otherwise damaged by
the Contractor during performance of the work under this contract shall be replaced by the Contractor
at his own expense. Replaced sidewalks, curbs, and pavements shall be smooth, shall blend into the
existing work, and shall not present depressions or humps.

1.39 SOLID WASTE MANAGEMENT
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A waste management plan shall be submitted within 15 days after award of a delivery order and prior
to initiating any site preparation work.

The plan shall include the following:

a. Name of individuals on the Contractor's staff responsible for waste prevention and management.

b. Actions that will be taken to reduce solid waste generation.

c. Description of the specific approaches to be used in recycling/reuse of the various materials
generated, including the areas and equipment to be used for processing, sorting, and temporary
storage of wastes.

d. Characterization, including estimated types and quantities, of the waste to be generated.

e. Name of landfill and/or incinerator to be used and the estimated costs for use, assuming that there
would be no salvage or recycling on the project.

f. Identification of local and regional reuse programs, including non-profit organizations such as
schools, local housing agencies, and organizations that accept used materials such as materials
exchange networks and Habitat for Humanity.

g. List of specific waste materials that will be salvaged for resale, salvaged and reused, or recycled.
Recycling facilities that will be used shall be identified. Include expenses for the removal and
disposal of building materials through demolition, recovery, reuse and recycling techniques that
will not otherwise be offset by revenue, savings, or cost avoidance within the contract.

h. Identification of materials that cannot be recycled/reused with an explanation or justification.

Disposal of solid waste, including construction and demolition(C&D) debris is the responsibility of the
contractor.

AIR EMISSIONS
Fugitive Dust

The contractor shall control fugitive dust in and around the work site. The Contractor shall establish
dust control measures to maintain excavations, stockpiles, haul roads, and other work related areas
within or outside the project boundaries free of particulate release that would exceed environmental
regulations or would cause a hazard or nuisance. Sprinkling as a control must be repeated to keep area
damp. The Contractor shall provide sufficient equipment and water source for adequate wetting. Keep
haul roads clean of soil or other debris.

SPILL CONTROL and RESPONSE

The contractor shall conduct all operations to minimize the possibility of a spill or release of a
hazardous material or pollutant.

All hazardous materials or pollutants must be stored on containment pallets, in containment storage
cabinets (contractor must assure material in the cabinets are compatible) or in a diked/bermed area.

The contractor must have a spill kit on site at all times with the appropriate type and amount of
containment material for the materials on site.

The contractor is responsible for the actions of all subcontractors.

PRODUCTS NOT USED

EXECUTION NOT USED
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